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All persons who are known by the Issuing Office to have received the above-referenced IFB/RFP 

are hereby advised of the following revisions: 

 

Revision to Proposal Due Date: 
 

 Notice is given that the Deadline for receipt of proposals originally scheduled for 

Thursday, December 11, 2014 @ 2:00 p.m. (local time) has been changed.   

 

 The Deadline for receipt of proposals has been changed to Monday, December 29, 2014 

at 2:00 p.m.(local time).  Please refer to the RFP for proposal receipt instructions. 

 

SECTION 2 MINIMUM QUALIFICATIONS: 
 

The Below requirement has been removed as an Offeror minimum requirement: 

 

C. The Offeror shall have at least three (3) years’ experience in providing staff on an 

     engagement to support VisionWare. 

 

REVISIONS TO SECTION 3 Scope of Work: 

 

Section 3.2.5 Implementation of Transition: 

Letter C currently reads: 

C.  Remaining MMIS II personnel (Table 3-4) have signed letters of intent no later than NTP+  

     sixty 60) calendar days. Start dates of personnel shall be approved by OSOP Project Manager. 
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Section 3.2.5 Letter C has been revised to read: 

C.  Remaining MMIS II personnel (Table 3-4) have signed letters of intent. Start dates of  

      personnel shall be approved by OSOP Project Manager. 

 

Section 3.2.6.2 (page 3-7) – Add Letter ‘E’ Below: 

E.  The Contractor shall provide daily maintenance, monitoring, development, and support of the  

      Common Client Interface (CCI) Incarceration Match and Register of Wills (ROW) Match,  

      which runs on VisionWare’s Multivue software product on the EDITPS system. 

 

Section 3.2.9.6 Transition Period Results Letter ‘C’ currently reads: 

C.  Remaining MMIS II personnel (Table 3-4) have signed letters of intent with a start date no 

later than NTP+ sixty (60) calendar days. 

Section 3.2.9.6 has been revised to read: 

C. Remaining MMIS II personnel (Table 3-4) have signed letters of intent with a start date. 

Section 3.3 – Staffing Requirement:  

Below sentence added to beginning paragraph.  

Offeror shall provide EDITPS staff member(s) who has a minimum of two (2) years’ experience 

in providing development, support and maintenance on the VisionWare Multivue platform. 

 

ATTACHMENT U has been revised to eliminate page U-2.  Please see revised attachment 

under separate cover. 

 

All other terms and conditions remain unchanged. 

 

This Addendum is issued under the authority of State Procurement Regulations, COMAR 

21.05.02.08 and with the approval of the Procurement Officer DHMH. 

 

 

 

12/5/2014      Michael Howard  

Date       Michael Howard, CPPB 

Procurement Officer, OPASS 

        



Page 3 

Addendum #1 

15-14260 

 

 

Upon receipt, please return the addendum acknowledgement via fax, e-mail or hardcopy 

to: 

 

 

Queen Davis, CPPB 

Office of Procurement and Support Services (OPASS) 

201 W. Preston Street Room 416 D 

Baltimore, MD 21201 

Phone: (410) 767-5335 Fax: (410) 333-5958 
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ADDENDUM ACKNOWLEDGEMENT 

 

I acknowledge receipt of Addendum #1 to RFP 15-14260 titled “:  Support and 

Maintenance for EDITPS and MMIS II” dated December 5, 2014. 

 

 

 

 

      ______________________________ 

      Vendor’s Name 

 

 

 

      ______________________________ 

      Authorized Signatory – (Print/Type) 

 

 

 

      _____________________________ 

      Signature 

 

 

 

      ______________________________ 

      Date 

 


